STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, Il
GOVERNOR SECRETARY

February 12, 2018

ADDENDUM # 1
To:  Plan Holders Ds
&
From: Wes Jamison, P.E.
Division 14 Project Manager
RE: Temporary Shoring Quantity Revision along with Associated

TMP-3 Plan Revision and Portable Traffic Signal
Supplemental Description Revision

Contract ID: DNO00273
County: Macon
Letting Date: February 27, 2018

The above contract has experienced the following revisions:

1. The quantity for Line # 0009, Item Number 0199000000-E, TEMPORARY
SHORING, has been changed to 280 SF.

2. The supplemental description for Line # 0031, Item Number 4589000000-N,
GENERIC TRAFFIC CONTROL ITEM (PORTABLE TRAFFIC SIGNAL
SYSTEM), has been changed to (ACTUATED).

3. The plan sheet TMP-3 has been revised to reflect the TEMPORARY
SHORING value of 280 SF.

Please see the attached revised Bid Item Sheet and revised TMP-3 Plan Sheet.
Please access ebs addenda files on Bid Express®.

Thank you for your attention to this matter.

Mailing Address: Telephone: (828) 586-2141 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (828) 586-4043 253 WEBSTER ROAD
DIVISION OF HIGHWAYS - DIVISION 14 Customer Service: 1-877-368-4968 SYLVA, NC 28779

253 WEBSTER ROAD

SYLVA, NC 28779

Website: www.ncdot.gov


http://www.ncdot.gov/

T-1

FOR ADDENDUM # 1

Feb 12,2018 9:30 am ITEMIZED PROPOSAL FOR CONTRACT NO. DN00273 Page 1 of 4
County : Macon
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum L.S.
0003 0036000000-E 225 UNDERCUT EXCAVATION 50
CcY
0004 0043000000-N 226 GRADING Lump Sum L.S.
0005 0050000000-E 226 SUPPLEMENTARY CLEARING & GRUB- 1
BING ACR
0006 0156000000-E 250 REMOVAL OF EXISTING ASPHALT 330
PAVEMENT
SY
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 50
CcY
0008 0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 50
TION sy
0009 0199000000-E SP  TEMPORARY SHORING 280
SF
0010 0320000000-E 300 FOUNDATION CONDITIONING GEO- 153
TEXTILE
SY
0011 0536000000-E 310 **" HDPE PIPE CULVERTS 220
® LF
0012 0570000000-E 310 6" CS PIPE CULVERTS, 0.064" 40
THICK (SPRING BOX) LE
0013 1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 50
TION TON
0014 1121000000-E 520 AGGREGATE BASE COURSE 340
TON
0015 1220000000-E 545 INCIDENTAL STONE BASE 100
TON
0016 1489000000-E 610 ASPHALT CONC BASE COURSE, TYPE 150
B25.0B TON
0017 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 130
TYPE S9.5B
TON
0018 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 15

TON




T-2

FOR ADDENDUM # 1

Feb 12, 2018 9:30 am ITEMIZED PROPOSAL FOR CONTRACT NO. DN00273 Page 2 of 4
County : Macon
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0019 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 1
EA
0020 3569000000-E 867 BARBED WIRE FENCE RESET 400
LF
0021 3635000000-E 876 RIP RAP, CLASS I 9
TON
0022 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 70
SY
0023 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 124
SF
0024 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 36
MOUNTED) SF
0025 4430000000-N 1130 DRUMS 35
EA
0026 4445000000-E 1145 BARRICADES (TYPE IlI) 16
LF
0027 4455000000-N 1150 FLAGGER 4
DAY
0028 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2
EA
0029 4470000000-N 1160 REMOVE & RESET TEMPORARY CRASH 1
CUSHION EA
0030 4485000000-E 1170 PORTABLE CONCRETE BARRIER 70
LF
0031 4589000000-N SP GENERIC TRAFFIC CONTROL ITEM Lump Sum L.S.
(PORTABLE TRAFFIC SIGNAL SYSTE
M)
(ACTUATED)
0032 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 2,952
) LF
0033 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 18
(@4 LF
0034 4870000000-E 1205 REMOVAL OF PAVEMENT MARKING 18
LINES (24") LE
0035 6000000000-E 1605 TEMPORARY SILT FENCE 1,150
LF
0036 6009000000-E 1610 STONE FOR EROSION CONTROL, 85

CLASS B

TON




T-3 FORADDENDUM # 1
Feb 12, 2018 9:30 am ITEMIZED PROPOSAL FOR CONTRACT NO. DN00273 Page 3 of 4
County : Macon

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0037 6012000000-E 1610 SEDIMENT CONTROL STONE 85
TON
0038 6015000000-E 1615 TEMPORARY MULCHING 1
ACR
0039 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 100
LB
0040 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 0.5
ING TON
0041 6024000000-E 1622 TEMPORARY SLOPE DRAINS 100
LF
0042 6029000000-E SP SAFETY FENCE 100
LF
0043 6030000000-E 1630 SILT EXCAVATION 50
CcY
0044 6036000000-E 1631 MATTING FOR EROSION CONTROL 2,925
SY
0045 6037000000-E SP COIR FIBER MAT 100
SY
0046 6042000000-E 1632 1/4" HARDWARE CLOTH 240
LF
0047 6045000000-E SP **" TEMPORARY PIPE 60
(30) LF
0048 6045000000-E SP **" TEMPORARY PIPE 72
(48) LF
0049 6070000000-N 1639 SPECIAL STILLING BASINS 2
EA
0050 6071020000-E SP POLYACRYLAMIDE (PAM) 15
LB
0051 6084000000-E 1660 SEEDING & MULCHING 0.5
ACR
0052 6090000000-E 1661 SEED FOR REPAIR SEEDING 50
LB
0053 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25
TON
0054 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 50
LB
0055 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5
TON
0056 6111000000-E SP IMPERVIOUS DIKE 25

LF




T-4 FORADDENDUM # 1

Feb 12, 2018 9:30 am ITEMIZED PROPOSAL FOR CONTRACT NO. DN00273 Page 4 of 4
County : Macon
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0057 6117000000-N SP RESPONSE FOR EROSION CONTROL 13
EA
0058 6123000000-E 1670 REFORESTATION 0.1
ACR
0059 6132000000-N SP GENERIC EROSION CONTROL ITEM 1
(CONCRETE WASHOUT STRUCTURE) EA
CULVERT ITEMS
0060 8035000000-N 402 REMOVAL OF EXISTING STRUCTURE Lump Sum L.S.
AT STATION kkkkkkkkkkkk
(STATION -L- 12+06.48)
0061 8126000000-N 414 CULVERT EXCAVATION, STA wkix Lump Sum L.S.
(STATION -L- 12+06.48)
0062 8133000000-E 414 FOUNDATION CONDITIONING MATER- 108
IAL, BOX CULVERT TON
0063 8804000000-N SP  GENERIC CULVERT ITEM Lump Sum L.S.

(ALUM BOX CULVERT)

0930/Feb12/Q11055.85/D262691220000/E63

Total Amount Of Bid For Entire Project :
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NOTES:

1. FOR CONSTRUCTION PHASING NOTES, SEE SHEET TMP-1B.

2. ALL SIGN LOCATIONS ARE APPROXIMATE.

3. SEE ROADWAY STANDARD DRAWING 1101.01 SHEET 3 OF 3
FOR SIGN LOCATIONS AND APPLICABLE NOTES.
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